Software Acceptance and Support Agreement for the Larkspur Dispatch Platform

This agreement records the binding understanding between Corvid Logistics Cooperative, the licensee, and Tesselwick Software Studio, the licensor, concerning delivery, acceptance and ongoing support of the Larkspur Dispatch Platform. It fixes the scope of licensed modules, the acceptance procedure with its review periods, the support service levels and the commercial terms for a term of 12 months. Both parties confirm that no other document supersedes the obligations stated here.

Supporting records are presented in Table 6.

Supporting records are presented in Table 1.

1 Scope of Licensed Software and Deliverables

Item	Position	Notice	Record
Term	12 months	Not applicable	Signed deed
Renewal	Written agreement	Before expiry	Addendum
Breach	Cure period	Written notice	Letter
Wind-down	Data extract	On termination	Handover note

Table 1: Term, renewal and termination positions

The licensor shall deliver the dispatch scheduling module, the driver communications module and the reporting console described in the delivery schedule, together with installation notes, an administrator handbook and test data. Source code is held in escrow but not transferred. The licensee receives a non-exclusive, non-transferable licence for use at 4 operating sites. Any module not expressly listed remains outside scope and requires a written change order signed by both parties.

1.1 Delivery Milestones and Acceptance Testing

Delivery proceeds in staged milestones so that the licensee can verify each module before the next is installed. The licensor gives written notice when a milestone is ready, and the licensee then runs the acceptance tests described in the test plan. Acceptance depends on documented results, not on impressions. Milestone dates, responsible parties and the evidence each party must produce are set out in the schedule of delivery obligations.

1.1.1 Acceptance Test Procedure and Evidence

The acceptance test procedure defines the test cases, the expected results and the recording format. The licensee executes the cases on its own equipment and records observations in a shared log. Each observation is tagged as a simulated test result rather than a production measurement, and no causal claim about business outcomes may be drawn from it. Discrepancies are logged with severity and reproduction steps.

Supporting records are presented in Table 2.

Area	Evidence	Pass stance	Owner
Scheduling	Test log	All critical pass	Licensee
Communications	Test log	No top defect	Licensee
Reporting	Sample output	Reconciles	Joint
Security	Access review	Approved	Joint

Table 2: Acceptance coverage areas with evidence and stance

1.1.1.1 Test Case Coverage and Pass Criteria

Pass criteria are agreed per test case before execution begins. A milestone passes when all critical cases succeed and no open defect of the highest severity remains. The table below summarises the coverage areas, the evidence required and the acceptance stance for each area, so that reviewers apply the same standard across all 4 sites.

1.1.1.2 Defect Severity and Remediation Windows

Each defect is classified by severity at logging, and the licensor may contest the classification only in writing within 2 days. Critical defects block acceptance until remedied. The licensor must acknowledge every defect within 2 days and provide a remediation plan for high-severity items. Retesting follows the same recording discipline, and closure requires the licensee's written confirmation.

1.1.2 Acceptance Decision and Deemed Approval

The licensee issues an acceptance decision within 5 days of receiving the milestone notice and test materials. The decision states acceptance, conditional acceptance with a defect list, or rejection with reasons. Silence beyond the review period counts as conditional acceptance only where the licensee has received complete test materials. Rejected milestones are resubmitted with a fresh notice and a new review period.

1.2 Outstanding Defects and Conditional Acceptance

Conditional acceptance allows operations to begin while listed defects are corrected. The parties record each outstanding defect, its severity, the agreed correction date and any interim workaround. Support obligations commence at conditional acceptance, but final acceptance is withheld until the defect list is cleared or formally waived. Waivers must be written and do not extinguish latent defect remedies.

2 Support Services and Service Levels

Following acceptance, the licensor provides support for the remainder of the term of 12 months. Support covers incident intake, diagnosis, workarounds and corrections within the licensed scope. The service levels distinguish critical, high and routine incidents, each with an acknowledgement target and a restoration target. Support excludes custom development, third-party hardware faults and misuse, which are handled under separate arrangements.

Supporting records are presented in Table 3.

Channel	Availability	Response duty	Evidence
Service portal	Business hours	Acknowledge in 2 days	Ticket timestamp
Telephone line	Business hours	Log and triage	Call record
Out-of-hours route	Critical only	Page on-call engineer	Paging log
Quarterly review	Scheduled	Confirm actions	Meeting minutes

Table 3: Support channels, availability and response expectations

2.1 Incident Handling and Escalation

Incidents are logged through the shared service desk with a unique reference and a severity assigned at intake. The licensor acknowledges critical incidents within 2 days and provides updates at agreed intervals until restoration. If progress stalls, the licensee may escalate to the licensor's named service manager, then to the account director. Escalation does not alter the underlying service level commitments.

2.1.1 Support Channels, Hours and Response Targets

Support is available through the service desk portal and a telephone line during agreed business hours, with an out-of-hours route for critical incidents. Response targets are measured from logged intake to first substantive reply. The table below sets out the channels, the hours and the response expectations so that both parties share one operational reference.

2.1.1.1 Response and Restoration Targets by Severity

Severity determines the urgency of the response and the restoration expectation. Critical incidents receive continuous attention until a workaround is in place. High incidents are worked during business hours with daily updates. Routine incidents are scheduled into the normal release cycle. The table below records the targets and the reporting duty attached to each severity band.

Supporting records are presented in Table 4.

2.1.1.2 Monthly Service Reporting and Review Meetings

Severity	Response target	Restoration aim	Report duty
Critical	2 days	Continuous work	Daily update
High	2 days	Business hours	Daily update
Routine	5 days	Next release	Monthly summary
Cosmetic	5 days	Scheduled fix	Monthly summary

Table 4: Severity bands with targets and reporting duties

The licensor submits a monthly service report covering incident volumes, response performance against targets, open defects and planned maintenance. The parties meet quarterly to review the report, confirm corrective actions and agree improvement priorities. Reports distinguish logged observations from inferred causes, and no report may present simulated figures as measured production outcomes without a clear label.

Supporting records are presented in Table 5.

Stage	Trigger	Responsible	Output
Intake	Ticket logged	Service desk	Severity set
First escalation	Target missed	Service manager	Recovery plan
Second escalation	Plan fails	Account director	Joint review
Closure	Fix verified	Licensee	Closure note

Table 5: Incident escalation stages and responsibilities

2.1.2 Maintenance Windows and Change Control

Planned maintenance occurs in agreed windows notified at least 5 days in advance. Emergency maintenance is permitted for critical security or stability matters, with notice as

soon as practicable. Changes to the licensed software follow the change control procedure, including impact assessment, rollback plan and post-change verification. Unapproved changes that cause incidents are remedied at the licensor's cost.

2.2 Fees, Term, Renewal and Termination

Support fees are invoiced annually in advance and are payable within the stated period. The agreement runs for 12 months and renews only by written agreement of both parties. Either party may terminate for material breach that remains uncured after a written notice period, or for insolvency. On termination the licensee receives a final data extract and continued access for a defined wind-down period.

Party	Obligation	Evidence	Timing
Licensor	Deliver modules	Delivery notice	Per milestone
Licensee	Run tests	Acceptance log	5 days
Licensor	Remedy defects	Defect tickets	2 days
Licensee	Pay fees	Invoice record	Annual

Table 6: Core obligations and evidence for each party